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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO AND ESCONDIDO FROM 0.7 KM NORTH OF POWAY ROAD OVERCROSSING TO 0.1 KM SOUTH OF
CLARENCE LANE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 18, 2006.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100, 101, 102, 103, 104, 105,
106, 107, 108, 109, 110, 111, 112, 113, 114, 115, 116, 117, 118, 119, 120, 121, 122, 123, 124, 125, 126, 127, 153, 154, 155,
156, 157, 158, 159, 160, 161, 163, 188, 189, 190, 191, 212, 213, 214, 222, 223, 315 and 316 are revised.  Half-sized copies of
the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 128, 129, 130, 131, 132, 133, 134, 135, 136 and 162 are deleted.

In the Special Provisions, Section 1 "SPECIFICATIONS AND PLANS," is revised as attached.

In the Special Provisions, Section 8-1.03, "STATE-FURNISHED MATERIALS," the second paragraph, Item B is
revised as follows:

"B.  Concrete barrier (movable) will be available to the Contractor within 100 miles from the project
site at Robertson's Concrete Plant, 1955 West 9th Street, San Bernardino, CA 92411."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the sixth paragraph is revised as follows:

"Retaining Wall 448L is a first order of work.  Retaining Wall 449L is a second order of work that will
start construction after completion of Retaining Wall 448L.  Non-conflicting work may proceed
concurrently provided adequate progress is maintained to assure completion of Retaining Wall 448L.  In
the event satisfactory progress is not maintained on Retaining Wall 448L, the Engineer may order
suspension of the non-conflicting work."
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In the Special Provisions, Section 10-1.335, "TEMPORARY SLOPE RETAINING SYSTEM," is added as attached.

In the Special Provisions, Section 10-1.495, "DISPOSAL OF PORTLAND CEMENT CONCRETE (PCC) PAVEMENT
GROOVING AND GRINDING RESIDUES," is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 24, 35, 36, 41, 43, 44, 58, 104, 106, 107, 133, 134, 139, 140,
141, 142, 143, 146, 147, 148, 152 and 165 are revised, Items 209, 210, and 211 are added and Items 4, 136, 137, 138, 144,
145, and 208 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, 5, 8, 9, 10, 11 and 13 of the Engineer's Estimate in the Proposal with the attached
revised pages 3, 4, 5, 8, 9, 10, 11 and 13 of the Engineer's Estimate.  The revised Engineer's Estimate is to be
used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 1  SPECIFICATIONS AND PLANS

The project plans for this project are not considered to be complete to construct the work anticipated by the contract.
Design of the project, including preparation of final project plans, will be completed in phases after approval of the contract
in conformance with the following:

Phase I shall consist of the following work north of Station 435+00 "SD-15M" Line:

Title sheet
Key map
Profiles and Super Elevation Diagrams
Temporary Water Pollution Control Details and Quantities
Utility Plans
Stage Construction and Traffic Handling Plans and Quantities
Construction Area Signs
Log of Test Borings
Contour Grading and Drainage Plans
Drainage Profiles
Drainage Quantities
Retaining Walls and Details (RW447L and RW448L)

Complete design of Phase I, including final plans for Phase I, is included in the project plans for this project.
Phase II shall consist of the following work north of Station 435+00 "SD-15M" Line:

Typical Cross Sections
Layouts
Detour Plans
Construction Details
Drainage Details
Retaining Wall Plans and Details (except for Retaining walls RW447L and RW448L)
Retaining Wall Quantities
Plant Removal and Irrigation Removal Plans
Planting and Irrigation Plans
Summary of Quantities
Erosion Control Plans/Quantities
Via Rancho Parkway Tie Back Walls
North County Fair Tie Back Walls

Complete design of Phase II, including final plans for Phase II, will be provided to the Contractor within 30 days after
approval of the contract.

Phase III shall consist of the following work north of Station 435+00 "SD-15M" Line:

North County Fair DAR Structures
North County Fair DAR MSE and Type 1 Walls
North County Fair Bridge Rails
Pavement Delineation Plans/Details/Quantities
Sign Plans
Sign Detail Plans
Sign Quantity Plans
Signals, Lighting and Electrical Systems

Complete design of Phase III, including final plans for Phase III, will be provided to the Contractor within 120 days after
approval of the contract.
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Phase IV shall consist of the following work south of Station 435+00 "SD-15M" Line:

Typical Cross Sections
Layouts
Stage Construction and Traffic Handling Plan
Construction Area Signs
Construction Details
Summary of Quantities
Pavement Delineation Plans
Sign Plans,
Sign Detail Plans
Sign Quantity Plans
Electrical Systems
High Occupancy Vehicle System (includes area north of Station 435+00 SD-15M)

Complete design of Phase IV, including final plans for phase IV, will be provided to the Contractor within 200 days after
approval of the contract.

The issuance of Phases II, III and IV shall be by change order in conformance with Section 4, Scope of Work," of the
Standard Specifications.

Project plan sheets marked, "Preliminary for Bidding Purposes Only," shall not be considered complete as to the design
for any design sequencing package.  These plan sheets are provided only to show the scope of the work to be performed, and
shall only be used for the purpose of  bid preparation.

Should the Department fail to provide the complete design, including final plans for any phase within the times specified
and, in the opinion of the Engineer, the controlling operation or operations are delayed or interfered with by the delay in
providing the complete design, the delay will be considered a right of way delay in conformance with the provisions in
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.  Attention is directed to "Progress Schedule (Critical
Path)" of these special provisions.
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10-1.335  TEMPORARY SLOPE RETAINING SYSTEM
Where the theoretical slope line of temporary slopes is extended and the projected toe of slope encroaches onto the

traveled way a temporary slope retaining system shall be constructed. The temporary slope retaining system shall be placed
to retain the slope and not permit the slope to encroach onto the traveled way.

The Contractor shall be responsible for designing and constructing safe and adequate temporary slope retaining system
which provides the necessary rigidity and supports the loads imposed for the lines and grades indicated on the plans or
described in these special provisions.

The type of temporary slope retaining system constructed shall be at the Contractor's option.
The Contractor shall submit to the Engineer working drawings and design calculations for temporary slope retaining

system proposed for use.  Such drawings shall be signed by an engineer who is registered as a Civil Engineer in the State of
California.

When manufactured assemblies are used in temporary slope retaining system, the Contractor shall furnish to the
Engineer a letter of certification which certifies that all components of such manufactured assemblies are used in accordance
with the manufacturer's recommendations.

Temporary slope retaining system shall be completely removed when no longer required.
All debris and refuse resulting from the work shall be removed and the premises left in a neat and presentable condition.
Full compensation for temporary slope retaining system shall be considered as included in the contract prices paid for

various items of work involved and no additional compensation will be allowed therefor.
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10-1.495  DISPOSAL OF PORTLAND CEMENT CONCRETE (PCC) PAVEMENT GROOVING AND GRINDING
RESIDUES

Disposal of portland cement concrete (PCC) pavement grooving and grinding residues shall be in conformance with the
provisions in Section 42, "Groove and Grind Pavement," of the Standard Specifications and these special provisions.

The Contractor shall include water pollution control measures to address the handling of the grinding pavement residue
within the Storm Water Pollution Prevention Plan or Water Pollution Control Program, as specified in "Water Pollution
Control," of these special provisions.

Temporary storage of PCC pavement grooving and grinding residues shall not be allowed within the highway right of
way.  The CCoonnttrraaccttoorr may transport liquid PCC pavement grooving and grinding residues to an offsite drying location if the
Engineer provides written approval.  The offsite drying location shall be identified and protected in conformance with "Water
Pollution Control," of these special provisions.

A Materials Information Handout is not available for disposal of PCC pavement grooving or grinding residues.  The
Contractor shall dispose of PCC pavement grooving and grinding residues in conformance with the provisions in Section 7-
1.13, "Disposal of Material Outside of the Right of Way," of the Standard Specifications.  The facilities listed below were
permitted by Regional Water Quality Control Board (RWQCB) or other agencies that may accept PCC pavement grinding
and grooving residues as of July 1, 2004.  If the Contractor is planning to use one of these sites, the Contractor shall
determine if the facility has a current permit to accept PCC pavement grooving and grinding residues and if the facility can
accept the waste at the time of generation.
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SITE NAME LOCATION TELEPHONE WASTE TYPES /
RESTRICTIONS

Clean Harbors
Environmental Services

Buttonwillow

2500 West Lokern
Road

Buttonwillow, CA

(562) 432-5445 Hazardous Solids and Non-
Hazardous Liquids and Solids

Clean Harbors
Environmental Services

San Jose

1021 Berryessa
San Jose, CA

(408) 451-5000 Hazardous and Non-Hazardous
Liquids

Crosby & Overton, Inc. 1610 W. 17th Street
Long Beach, CA

(562) 432-5445 Hazardous and Non-Hazardous
Liquids

D/K Environmental 3650 East 26th Street
Vernon, CA

(323) 268-5056 Hazardous and Non-Hazardous
Liquids and Solids

DeMenno-Kerdoon 200 N. Alameda Street
Compton, CA

(323) 268-5057
(310) 537-7100

Hazardous and Non-Hazardous
Liquids and Solids

Filter Recycling Services, Inc. 180 West Monte
Avenue

Rialto, CA

(909) 424-1630 Hazardous and Non-Hazardous
Liquids

K-Pure Water Works 8910 Rochester Ave
Rancho Cucamonga,

CA

(909) 476-2308 Non-Hazardous Liquids

Liquid Waste Management
McKittrick

56533 Highway 58
McKittrick, CA

(559) 386 - 6104 Non-Hazardous Liquids and Solids

Onyx Environmental Services
LLC

1704 W. First Street
Azusa, CA

(626) 334-5117 Hazardous and Non-Hazardous
Liquids and Solids

Phibro-Tech, Inc. 8851 Dice Road
Santa Fe Springs, CA

(562) 698-8036 Hazardous and Non-Hazardous
Liquids and Solids

Romic Environmental
Technologies Corporation

2081 Bay Road
East Palo Alto, CA

(650) 324-1638 Hazardous and Non-Hazardous
Liquids

Seaport Environmental 700 Seaport Boulevard
Redwood City, CA

(650) 364-8154 Non-Hazardous Liquids

Southwest Treatment Systems,
Inc.

4120 Bandini
Boulevard

Los Angeles, CA

(800) 900-3366 Non-Hazardous Liquids

US Filter Recovery Services,
Inc.

5375 S. Boyle Avenue
Vernon, CA

(323) 277-1495 Hazardous and Non-Hazardous
Liquids and Solids

Waste Management
Kettleman City

35251 Old Skyline
Road

Kettleman City, CA

(559) 386 - 6104 Hazardous and Non-Hazardous
Liquids and Solids

If the Contractor disposes of PCC pavement grooving and grinding residues at locations not listed above, the disposal
shall be in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of
the Standard Specifications, and the following:

1. If the disposal facility is located within the State of California, the facility must be permitted by the RWQCB or
other applicable agency, or the Contractor must obtain written approval from the RWQCB or other applicable
agency.

2. If located outside of the State of California, the facility must be permitted by the applicable local, state, or federal
agencies, or the Contractor must obtain written approval from the applicable local, state, or federal agencies.
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The following shall be delivered to the Engineer at least 5 days before disposal of PCC pavement grooving and grinding
residues:

1. The name, address, and telephone number of the disposal facility.
2. If the facility is not listed above:

A. Copy of the facility's RWQCB or other applicable agency permit, or
B. RWQCB's or other applicable agency's approval, or
C. Copy of the applicable agency permit if the final disposal location is located outside of the State of California.

The Contractor shall deliver landfill receipts and weight ticket of disposal of residues from PCC pavement grooving and
grinding to the Engineer within 5 days of completing of PCC pavement grooving and grinding activities.

The Contractor shall make all arrangements and agreements for the disposal at the time of bidding.  Costs related to
obtaining approval for disposal within the State of California from the RWQCB or other applicable agency, or the applicable
agency if the disposal location is located outside of the State of California, shall be borne by the Contractor and no additional
payment shall be made therefore.  Full compensation for all costs involved in disposing of PCC pavement grooving or
grinding residues as specified in this section, including all costs of handling, temporary storage, hauling and disposal fees,
shall be considered as included in the price paid for the contract item of work involving PCC pavement grooving or grinding
residues and no additional compensation will be allowed therefor.
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 540

3 071325 TEMPORARY FENCE (TYPE ESA) M 535

4 BLANK

5
(S)

038412 TEMPORARY EROSION CONTROL
(TYPE 1)

M2 19 600

6
(S)

038413 TEMPORARY EROSION CONTROL
(TYPE 2)

M2 38 700

7
(S)

038414 TEMPORARY EROSION CONTROL
(TYPE 3)

M2 19 600

8
(S)

038414 TEMPORARY EROSION CONTROL
(TYPE 4)

M2 38 700

9 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

10 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

11 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 20

12 074033 TEMPORARY CONSTRUCTION
ENTRANCE

EA 22

13 074035 TEMPORARY CHECK DAM M 6000

14
(S)

074037 MOVE-IN/MOVE-OUT (TEMPORARY
EROSION CONTROL)

EA 10

15 074038 TEMPORARY DRAINAGE INLET
PROTECTION

EA 320

16
(S)

074041 STREET SWEEPING LS LUMP SUM LUMP SUM

17
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

18
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

19
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 12

20
(S)

129000 TEMPORARY RAILING (TYPE K) M 19 500

3
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

038416 TRAFFIC PLASTIC DRUMS EA 270

22
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 180

23 038417 TEMPORARY CRASH CUSHION
(ABSORB 350)

EA 4

24 150206 ABANDON CULVERT M 26

25
(S)

038418 ABANDON IRRIGATION
CROSSOVER

EA 9

26 150608 REMOVE CHAIN LINK FENCE M 290

27 038419 MAINTAIN TEMPORARY FENCE
(TYPE ESA)

LS LUMP SUM LUMP SUM

28 150662 REMOVE METAL BEAM GUARD
RAILING

M 290

29 038420 REMOVE DOUBLE THRIE BEAM
BARRIER

M 1380

30 150701 REMOVE YELLOW PAINTED
TRAFFIC STRIPE

M 5100

31 150717 REMOVE TRAFFIC STRIPE AND
PAVEMENT MARKING

M2 1500

32 150742 REMOVE ROADSIDE SIGN EA 28

33 150760 REMOVE SIGN STRUCTURE EA 3

34 150767 REMOVE BRIDGE MOUNTED SIGN EA 1

35 150805 REMOVE CULVERT M 270

36 150820 REMOVE INLET EA 11

37 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 4110

38 152320 RESET ROADSIDE SIGN EA 22

39 152390 RELOCATE ROADSIDE SIGN EA 6

40
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 690

4
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 153210 REMOVE CONCRETE M3 130

42 153221 REMOVE CONCRETE BARRIER M 4380

43 155003 CAP INLET EA 13

44 155006 CAP RISER EA 1

45 156585 REMOVE CRASH CUSHION EA 2

46 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM LUMP SUM

47 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

48 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

49 190101 ROADWAY EXCAVATION M3 86 700

50 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

51
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 780

52 192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 8940

53
(F)

192050 STRUCTURE EXCAVATION
(TIEBACK WALL)

M3 960

54
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 1080

55 193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 7010

56
(F)

193026 STRUCTURE BACKFILL (TIEBACK
WALL)

M3 70

57 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 670

58 193114 SAND BACKFILL M3 8

59 194001 DITCH EXCAVATION M3 270

60
(F)

197026 EARTH RETAINING STRUCTURE,
LOCATION 1

M2 1020
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101 510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 3350

102
(F)

510072 STRUCTURAL CONCRETE, BARRIER
SLAB

M3 630

103
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 90

104 510126 CLASS 2 CONCRETE (MINOR
STRUCTURE)

M3 160

105
(F)

510314 CLASS 4 CONCRETE (BACKFILL) M3 180

106 510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 230

107 510504 MINOR CONCRETE (PIPE
ENCASEMENT)

M3 39

108
(F)

511036 ARCHITECTURAL SURFACE
(BARRIER)

M2 680

109 040153 SWIRLED PLASTER TEXTURE M2 3550

110 038428 BARRIER TILE TEXTURE M2 270

111 511106 DRILL AND BOND DOWEL M 180

112 515020 REFINISH BRIDGE DECK M2 90

113
(S)

519117 JOINT SEAL (MR 30 MM) M 52

114
(S)

519120 JOINT SEAL (MR 15 MM) M 34

115
(S-F)

520101 BAR REINFORCING STEEL KG 172 000

116
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 98 000

117
(S)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 218 500

118
(F)

530100 SHOTCRETE M3 355

119
(S)

560203 FURNISH SIGN STRUCTURE
(BRIDGE MOUNTED WITH
WALKWAY)

KG 5000

120
(S)

560204 INSTALL SIGN STRUCTURE (BRIDGE
MOUNTED   WITH WALKWAY)

KG 5000
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121
(S)

560208 FURNISH SIGN STRUCTURE
(TUBULAR)

KG 127 200

122
(S)

560209 INSTALL SIGN STRUCTURE
(TUBULAR)

KG 127 200

123
(S)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 30 000

124
(S)

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 30 000

125
(S)

038429 1524 MM CAST-IN-DRILLED HOLE
CONCRETE PILE

M 190

126 562004 METAL (RAIL MOUNTED SIGN) KG 120

127 566011 ROADSIDE SIGN - ONE POST EA 22

128 566012 ROADSIDE SIGN - TWO POST EA 4

129 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET  METHOD)

EA 9

130 568017 INSTALL ROADSIDE SIGN PANEL
ON EXISTING POST

EA 6

131 038430 INSTALL SIGN PANEL ON EXISTING
SIGN STRUCTURE

M2 73

132 038431 ROCK STAINING M2 7590

133 650075 600 MM REINFORCED CONCRETE
PIPE

M 2220

134 650077 750 MM REINFORCED CONCRETE
PIPE

M 160

135 650079 900 MM REINFORCED CONCRETE
PIPE

M 110

136 BLANK

137 BLANK

138 BLANK

139 690277 450 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRAIN (2.77 MM THICK)

M 120

140 690281 600 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRAIN (2.77 MM THICK)

M 8
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141 703233 GRATED LINE DRAIN M 420

142 707471 900 MM PRECAST CONCRETE PIPE
RISER

M 16

143 721008 ROCK SLOPE PROTECTION (LIGHT,
METHOD B)

M3 4

144 BLANK

145 BLANK

146 721431 CONCRETE (CONCRETE APRON) M3 28

147 727901 MINOR CONCRETE (DITCH LINING) M3 80

148 729010 ROCK SLOPE PROTECTION FABRIC M2 12

149
(F)

731517 MINOR CONCRETE (GUTTER) M 140

150 038432 MINOR CONCRETE (TEXTURED
PAVING) (GORE PAVING)

M2 1570

151 731627 MINOR CONCRETE (CURB,
SIDEWALK AND CURB RAMP)

M3 51

152
(S)

750001 MISCELLANEOUS IRON AND STEEL KG 15 100

153
(S)

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 440

154 802595 3.0 M CHAIN LINK GATE
 (TYPE CL-1.8)

EA 1

155 820107 DELINEATOR (CLASS 1) EA 170

156 820110 MILEPOST MARKER EA 7

157 820118 GUARD RAILING DELINEATOR EA 48

158
(S)

832001 METAL BEAM GUARD RAILING M 410

159
(S)

833033 CHAIN LINK RAILING (TYPE 7
MODIFIED)

M 210

160
(F)

833080 CONCRETE BARRIER (TYPE K) M 1110
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161 040154 TUBULAR PIPE HANDRAILING M 24

162
(S)

040155 PERFORATED STEEL SCREEN
(SCONCE)

EA 4

163
(F)

833148 CONCRETE BARRIER (TYPE 26R
MODIFIED)

M 70

164 839481 CONCRETE BARRIER (TYPE 50) M 120

165
(S)

839521 CABLE RAILING M 280

166
(S)

839541 TRANSITION RAILING (TYPE WB) EA 4

167
(S)

839581 END ANCHOR ASSEMBLY
(TYPE SFT)

EA 1

168
(S)

839584 ALTERNATIVE IN-LINE TERMINAL
SYSTEM

EA 3

169
(S)

839585 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 3

170
(S)

839591 CRASH CUSHION, SAND FILLED EA 21

171
(S)

839605 CRASH CUSHION (REACT 9SCBS) EA 4

172 839698 CONCRETE BARRIER (TYPE 60S
MODIFIED)

M 407

173
(F)

040156 CONCRETE BARRIER (TYPE 60SC
MODIFIED)

M 162

174
(F)

040157 CONCRETE BARRIER (TYPE 60SE
MODIFIED)

M 716

175 040158 CONCRETE BARRIER (TYPE 60D) M 377

176 839706 CONCRETE BARRIER (TYPE 60G) M 26

177 839709 CONCRETE BARRIER (TYPE 60GE) M 90

178 839710 CONCRETE BARRIER (TYPE 60S) M 1480

179 839712 CONCRETE BARRIER (TYPE 60SC) M 740

180 839713 CONCRETE BARRIER (TYPE 60SE) M 10
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ENGINEER'S ESTIMATE
11-080944

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

201
(S)

860931 TRAFFIC MONITORING STATION
(LOCATION 1)

LS LUMP SUM LUMP SUM

202
(S)

860932 TRAFFIC MONITORING STATION
(LOCATION 2)

LS LUMP SUM LUMP SUM

203
(S)

861101 RAMP METERING SYSTEM
(LOCATION 1)

LS LUMP SUM LUMP SUM

204
(S)

861102 RAMP METERING SYSTEM
(LOCATION 2)

LS LUMP SUM LUMP SUM

205
(S)

038434 FIBER OPTIC COMMUNICATION
SYSTEM

LS LUMP SUM LUMP SUM

206 038435 INSTALL CONCRETE BARRIER
(MOVEABLE)

M 12 400

207
(S)

038436 HIGH OCCUPANCY VEHICLE
SYSTEM

LS LUMP SUM LUMP SUM

208 BLANK

209 650069 450 MM REINFORCED CONCRETE
PIPE

M 20

210 690285 750 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRRAIN (2.77 MM THICK)

M 12

211 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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